
Ms. Rose Santos 
FOIA Group, Inc. 

Ms. Santos: 

DEPARTMENT OF THE NAVY 
OFFICE OF NAVAL RESEARCH 

875 NORTH RANDOLPH STREET 
SUITE 1425 

ARLINGTON, VA 22203-1 995 
5720 
Ser BD042Jt)rftv ReFEA To: 

ONR FOIA 15-066 
October 15, 2015 

This is a final response to the Freedom of Information Act (FOIA) request you sent to the 
Office of Naval Research (ONR) on January 9, 2015. We assigned your request ONR FOIA 
number 15-066. For your reference, I've attached a copy of your request. 

In your request, you agreed to receive the clearly releasable portions of the requested 
documents. Parts of the records you requested have been redacted under 5 U.S.C. § 552 (b)(4), 
5 U.S.C. § 552 (b)(5) and 5 U.S.C. § 552 (b)(6), better known as Exemptions 4, 5 and 6. We 
consider individual unit prices to be confidential commercial information exempt from 
disclosure under Exemption 4. The agency source selection documents contain deliberative 
process privileged information exempt from disclosure under Exemption 5. We also redacted 
signatures, which are personal information exempt from disclosure under Exemption 6. Since 
you indicated you are willing to accept clearly releasable information, we do not consider these 
redactions to be a denial, or partial denial, of your request. 

The redacted documents are attached. We have classified you as a "commercial use" 
requester. As such, we may charge you for all search, review, and duplication costs for 
processing this request. However, we have not assessed you any fees for responding to your 
request. 

If you have questions about this letter, please feel free to contact Mr. Jason Towns at 
(703) 696-5361 or jason.towns.cu·@' navy.mil. Please reference ONR FOIA 15-066 when 
communicating with us about this case. 

Sincerely, 

If r:czfuJ- /h(}) Af~~ 
Kathy Tblompson 
FOIA Officer 

Attachments: 
As stated 
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Short Description : 

N0001409D0696 Order 003 [FGI# 45544 

Good morning, under the provisions ofthe Freedom of Information Act, I hereby 
request a copy of the following documents identified to N0001409D0696 Order 003 
[FGI# 45544] (clearly releasable ok): 
1. Contract modification# PODOl, P0002 and P0003 with applicable SOW/PWS and 
attachments 
2. Order 003, with applicable SOW/PWS and attachments 
3. Agency Source selection decision documents identified to award of Order 003 
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Public: 
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Case # : ONR 15-033 

Name of Local Command : 

Contract/Sol.# : 

Limit Request To Clearly Select Limit Request To Clearly Releasable Info~ 
Releasable Info : 

~Attached Supporting Files 

~o supporting files have been added. 

Upload Supporting Files------------------. 

If you are having problems, or do not see the "Select Files" button, switch to the basic 
uploader. 

No attachments have been added. 
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Task Order 0003 Source Selectiou Decision 

Subj: Source Selecrion Decision for Integrated Topside (lnTop) Solicitation Number NOOOJ4-
!0-R-0005 entitled, "Integrated Topside (lnTop) Electronic Warfare/Information 
Operations/Line-Ot:.Sight Communication Advanced Development Model (ADM} 

Ref: (a) 

(b) 

(c) 
(d) 
(e) 
(f) 

(g) 
(h) 

Source Selection Plan dated 23 March 2010 and Amendments 01 through 03 
In Top Task Order {TO) 0003 Solicitation Number NOOO 14-1 0-R-0005 issued on 24 
March 2010 and Amendments 0001 through 0006 
Initial Technical Evaluation Team Report dated 16 July 20 lO 

Source Selection Advisory Committee Recommendation dated 16 July 2010 
Task Order 0003 Interim Cost Realism Analysis dated 22 July 2010 

Task Order 0003 Final Cost Realism Analysil; dated 16 September 20!0 
Final Technical Evaluation Team Consensus Reports dated 10 September 2010 

Source Selection Advisory Committee Recommendation dated 21 September 2010 

Overview of Offerors' Technical Ratings: 

Table 1 below provides the Technical Evaluation Team's technical ratings for all four offerors 
based on the final proposal revisions. 

Table l: Final Proposal Revision Adjectival Ratings 

Factor A* 

Offeror 

InTop Solicitation N00014-10-R-0005 
Task Order 0003 
Page 1 of 3 

Factor 8* Factor C* Factor D * 
Technical Staff Quahfications: Corporate Facilities 

1'-pp;oe<t'l"''"''""e''q Key Personnel 

--



Overview of Offerors' Cost Analysis: 

Table 2 below provides a summary of the final proposal revisions for ail four offerors. The final 
cost analysis document (reference (f)) determined the final proposal revisions for cost submitted 
by each offeror to be fair and reasonable. 

Table 2: Final Proposal Revision Cost P.-oposal Summary 

Offeror Cost fee Ooflars COM Revision 23 
2010 

• - - - -
• - - - -- - - - -- -

B§i V i!l!!e Anal£sis: 

The TO 0003 solicitation provided that the Offeror's technical capability, as measured by the 
Technical Factors, is the primary basis for selection. It also said that the first two Technical 
Factors, Understanding of Requirement and Demonstration of Capabilities and Technical 
Approach/Management Plan are of equal importance to one another, and each is of higher 
importance than lhe last two Technical Factors, Staff Qualifications: Key Personnel and 
Corporate Facilities which are also of equal importance. Finally, the solicitation said that all 
technical factors combined are significantly more important than the cost 

In Top Solicitation N00014-10-R~0005 
Task Order 0003 
Page 2 of 3 
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Statement of Work 

Enterprise Air Surveillance Radar (EASR) Study REV 1 

Task Order 0003 

1. Background 

Issues of obsolescence and diminishing manufacturing resources (OMS) are becoming critical for 
both the AN/SPS-4BE/F and AN/SPS-49A(V)1 radars. This affects both logistic support and new ship 
construction. As a result, the Government has identified the need for developing a new radar which 
will assume the capabilities of both the AN/SPS-48 and the AN/SPS-49 radars for both backflt on 
existing ships and forward fit for new ship construction. This new radar will be referred to as the 
Enterprise Air Survellfance Radar (EASR). 

The EASR envisioned must meet the aggregate performance needs of the different candidate ship 
classes for ship self-defense, situational awareness, and air traffic control, but wJH not necessarily 
represent a superset of current SPS-48/49 requirements. The requirements for EASR are listed in 
Reference Number 5.1 entitled, "Reliability, Availabllit;y, and Maintainability", Reference Number 5.2 
entitled, "Shipboard Environmental Parameters", Reference Number 5.3 entitled, "SPSk48/49 Size, 
Weight and Power Values" and Reference Number 5.4 entitled, "EASR Performance Requirements 
Weapon". Support ls limited to coarse designations to multi-function radars {e.g. AN/SPY-3) or tracking 
illuminators {e.g. Mk 95) as well as to launchers (e.g. Rolling Airframe Missile (RAM), and Evolved Sea 
Sparrow Missile (ESSM)). There is no requirement for mid-course guidance and/or slaved liJumJnat!on. 
The Government considers either L-band (1215-1400 MegaHertz (MHz)) or S-band {2900-3400 MH:z) 
as the most likely operating band for thrs radar, but other bands may be consfdered. 

Affordability of the new EASR ri:ldar is a major consideration for this solidtation and the 
requirements llsted reflect performance trade-off's deemed necessary to achieve cost goals. 

In back fit installation, above deck equipment with a weight and footprint (Reference 5.3 entitled, 
"SPS~48/49 Slze, Weight and Power Values" similar to that of the combined AN/SPS-48 or AN/SPS-49 
systems may represent the most desirable solution. Jn forward fit new construction, commonaUty of 
antenna/sub-array/subsystems with the back fit system are desired to the extent practical. 

Smaller versions of the EASR scaled from the primary system, that could be used on smaller 
Navy ships as well as U.S. Coast Guard vessels must also be addressed during the EASR study, Two (2} 
examples for sizing these scaled versions are to reduce the range and altitude requirements specified 
for the primary system ln the classified addendum to 70% In one variation and SO% Jn the other 
variation of the values against the same targets. As appropriate for the scaled variants, corresponding 
reductions in clutter Improvement factor, dynamic range, and accuracy are acceptable. Scalability wfll 
ensure that the antenna technology used In both concepts will be common. 

The AN/SPS-48/49 radar suite provides air surveillance capability on eleven (11) "Big Deck" 
Amphibious Assault Ships LHD/LHA and eleven (11} Aircraft Carrier (CVN) platforms and these are all 
candidates for the EASR backfit. The AN/SPS-49 is Installed separately from the AN/SPS-48 on twelve 
(12) Landing Ship Dock {LSD}~dass ships scheduled to ret1re by 2035 and four (4) land sites. No 
backfit requirements exist for these SPS-49 radars. The AN/SPS-48 is installed separately from the 
AN/SPS-49 on twelve {12) Amphibious Transport Docks (LPD)-class ships and six (6) land sites. These 
are candidates for an EASR backfit. For new ship construction It is noted that the U .5. Navy intends to 
maintain a fleet of eleven (11) each of the LHD/LHA class and of the CVN class by building one each 
every five (5) years, wrth fifty (50)-year service-life expectancies. The smaller variant is a candidate 
for new Coast Guard Cutters and for the Littoral Combat Ship (lCS). 
2. Objective 

The objective of Task Order (TO) 0003 is to identify radar concepts for which a substantial hardware 
base already exists and to show by analysis and/or incremental hardware development and 
demonstration how this radar concept can be evolved to meet the stated EASR requirements. A 
combination of analysis, combined with prototyping of critical subsystems and/or technology 
components to demonstrate risk reduction of anY upgrades proposed to the existrng radar system, and 

Contract N00014-09-D-0696 
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testing as appllcable to risk reduction demonstration will be conducted. The contractor shall determine 
the mix of analysis, hardware protQtyplng, and test Which provide the highest level of risk reduction 
for the EASR system. 
3. Requirements 

The contractor shall commit the fOllowing caPital investment eQuipment, which includes setvers, 
switches, storage, software, other IT equipment pertinent to the demonstration phase, and some 
modifications to the contractors Far Aeld Test Range In Pelham, NH necessary to support the EASR 
demonstration. In addition, for the purpose of conducting the demonstration, the contractor shaH 
provide the entire front end electronics from their Closed Loop Track Demo (CLTD}, a previous 
company funded demonstration program. This Investment includes the Radiator Panel, Overlap 
Beamfonner, Radar Modular Assembly (RMA}, Transmit/Receive Integrated Multichannel Modules 
(TRIMMs), and Digital Receiver/Exciter Modules. 

The contractor shall perform the following tasks .. 

3.1 Description of Existing Radar System 

The contractor shall present an in-depth description of the existing radar system at the Kick-Off 
meeting. The contractor proposed EASR Concept Is based upon the Radar Modular Assemble (RMA) 
architecture matured and demonstrated on Air and Missile Defense Radar (AMDR) and the software 
design developed and demonstrated on Dual Band Radar (DBR). The contractor shall provide an in
depth description of the levt::!raged RMA architecture and the OBR software at the kick-off meeting. 
The presentation shall provide: 
3.1.1 A description of the proposed EASR system architecture and subsystem definitions induding 

identicality with configuration items from legacy programs. 
3.1.2. EASR predicted performance relative to the EASR requlrements. 
3.1.3 Discussion of EASR ship fit Including SWAP (space, weight & power), environmental 

performance and supportability. 
3.1.4 An in-depth description of the RMA architecture and the DBR software architecture. 
3.1.5 A description of the maturity of all existing hardware, software, and firmware Items Including 

demonstrated performance and manufacturing and technical maturity levels. 

The contractor shall deliver the Existing Radar System Detailed Design Description in accordance with 
CDRL A003. 

3.2 Proposed EASR System 

Building on the characteristics of the existing radar system, the contractor shall develop an approach 
for evolution of the radar to meet the requirements of the EASR system, which will be referred as the 
"Proposed EASR System". Utilizing the RMA architecture and the OBR software the contractor shall 
develop the proposed EASR concept to a preliminary design level. This shall include the design of a 
full slze, tactical array structure, pedestal and rotary joint. 

The contractor shall perfOrm study tasks which shall provide the following outputs: 
3.2.1 A detailed description of the required modiFications to the existing AMDR & DBR hardware, 

software and flrmware items to meet the EASR performance, shlp fit and environmental 
requirements. This shall include the assessment of the associated development cost and 
schedule. 

3.2.2 A detailed description of ship fit requirements For both back fit on existing platforms and 
forward fit on new ship construction. This shall include estimates of topside weight and a 
center of gravity assessment compared with the current SPS-48/49 systems, swing circle or 
superstructure size, and prime power requirements. 

3.2.3 The contractor shall provide a preliminary .design for any adaptations required to meet the 
specified environmental requirements. 
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3.2.4 An assessment of the cost rmpact (development and recurring) and suggested relaxation of 
EASR requirements. Additionally, the contractor shall evaluate the cost impact oF any 
requirements which necessitate modification of the existing hardware Items. 

3.2.5 An approach to providing a flexrbfe externallnterface to the Combat Management System 
(CMS) whlch will readily support pub/sub for forward fit and adaption to legacy back-fit ship 
Interfaces. 

3.2.6 The contractor shall provide developmental cost and schedule estimates for any EASR 
performance parameter or functionality that requires development beyond the existing RMA 
radar system. 

3.2.7 An assessment of the Rel/ablllty, Availability and Maintainability performance (reference 5.1 
entitled, "Reliability, Avallability and Maintainability") based on 120-day missions without 
critical failure. This will include the development of proposed criteria for defining a critical 
failure for the EASR System, and in particular the Antenna Subsystem. 

3.2.8 Development of the EASR Open System Architecture approach by continuing the Open Systems 
Architecture approaches implemented on AMDR and OBR. 

3.3 Studies 

The contractor shall perform studies to address scalability of the Proposed EASR System radar 
including a three (3) face fixed variant and scaled rotators to meet lesser stressing requirements for 
the Coast Guard cutters and Littoral Combat Ship (LCS). The studles wilf: 

3.3.1 Establish commonality between the three (3} versions of the radars to reduce development and 
recurring costs. 

3.3.2 Address performance, cost, and ship-fit Issues such as size, weight and prime power. 
3.3.3 Establish system performance based on equivalent detection range for the 3 face fixed variant 

and detection coverage of a SO% and 70% of the baseline EASR range and altitude coverage 
requirements for the scaled variants. Other variants may be considered for specific shlp classes. 
EP requirements for each of the variants wifJ also be asseS$ed. 

The contractor shall present the results of the EASR Trade Studies to the Government five (S) months 
after TO award. 
The contractor shall develop and deliver a proposed EASR System Description Document in 
accordance with CDRL A004. 

3.4 Performance Assessment of Proposed EASR System 

The contractor shall perform a detailed study assessing the performance of the Proposed EASR 
System. If dJfferent versions are proposed for backfft and forward fft, both shall be analyzed to the 
same level of detail. The contractor shall develop the proposed EASR concept to a system prelfminary 
design level. The assessment shafl include a performance parameter compliance matrix documenting 
the proposed system's abHlty to meet the individual EASR parameters. This must dearly identify which 
capabilities will be met by the proposed radar system. As part of the system design effort, the 
contractor shall assess compliance to all EASR reQuirements inclUding performance, environmental 
and SWAP. 

As part of the system design effort the contractor shall perform the following system 
assessments/studies and present the following results to the Government nine (9) months after TO 
award: A Proposed E;ASR System Radar Performance Study Report shall be submitted in accordance 
with CDRL A006. 
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3.4.1 The contractor shall provide a detailed Blake Chart Including transmit power, transmit antenna 
gain, receive antenna gain, all ohmic and non~ohmic losses, and the system noise 
temperature. For ease of comparisons between concepts, the reference point for antenna 
gains and noise temperature shall be the plane directly Jn front of the antenna aperture. The 
Blake Chart shall represent a typical search dwell used at low elevation and specified azimuth. 
Extrapolating from the existing SPS-48 and SPS~49 radars rt is required that contacts 
provided to the combat system tracker in each search frame have fully resolved range and 
Doppler ambiguities. The losses resulting from this ambiguity resolution process, Including the 
effect of blind ranges and blind Doppler frequencies, shall be Included. Furthermore, a 
detailed breakdown of all processing losses Including antenna beam shape losses, pulse 
compression weighting, range straddling, Doppler straddling, Doppler weighting, Constant 
False Alarm Rate (CFAR) loss, beam shape, and array scan losses, shall be included and 
substantiated. A detailed Blake Chart is deslred for each configuration of the system. 

3.4.2 The contractor shall develop the detailed Blake Chart for the EASR baseline and three (3} 
variants {two (2) SCC'iled variants of the rotator and the three {3) faced fixed variant}. The 
Blake Chart shall be developed based an the performance of the AMDR EMD hardware. The 
Blake Chart shall represent typical search dwell for low elevation and will include system 
losses including Doppler ambiguities, beam shape loss, CFAR, etc. A detailed breakdown of 
all of the losses shall be provided to the Government. No special modes are required for the 
contractor EASR Concept1 but Blake Charts characterizing the performance of each mode, of 
this multi-mission radar system, shall be developed. 

3.4.3 If the proposed radar system needs to Implement special modes to meet specific mission 
requirements, the contractor shall include a description of these different operating modes as 
wei! as the resulting impact on the ability of the radat to perform its primary mission. 

3.4.4 The contractor shall provide a descriPtion of the waveforms used for system search and track 
(i.e. Pulse Doppler, Moving Target Indicator (MTI), single pulse, etc.}. This shall include a 
description of the number of pulses transmitted per coherent processing interval, number of 
fill pulses used, number of purses coherently processed, waveform bandwidths and 
modulation sd1emes used to support pulse compression, etc. In each waveform. 

3.4.4.1The contractor shall provide a detailed waveform table for each mode of the 
EASR system. The waveform table will be derived from the AMDR and DBR waveform 
tables. 

3.4.5 The contractor shall provide a description of radiated energy versus search volume as It 
relates to covering the required survelllance volume ln the specified frame time. For phased 
array radars the contractor shall describe the fraction of the frame time, which wl!l be 
allocated to special track dwells. 

3.4.4.2 EASR System Search concept of operations {CONOPS) for the EASR baseline 
and the three (3) variants. The contractor shan provide a detailed description of 
radiated energy versus search volume to achieve the required surveillance volume in 
the specified frame time. 

3.4.6 The contractor shall describe the strategy for meeting the requirement for detection of small, 
slow targets (Unmanned Aerial Vehicles (UAVs) and other slow, aerial targets) at low altitude 
in the littoral clutter environment (sea and bird returns). The contractor shall discuss the 
following: 

3,4.6.1 Discuss any additfonal waveforms or modes that are required. 
3.4.6.2 Discuss how false alarm rates wlll be regulated to an acceptable level. 
3.4.6.3 Discuss handling of track initiation. 
3.4.6.4 Discuss how the radar will simultaneously meet requirements for detection of 

all threats. 
3.4.6.5 The contractor shall provide an EASR System CONOPS for the detection and 
tracking of small, slow targets {UAVs) and other slow, aerial targets at low altitude In 
the littoral clutter environment (sea and bird returns). The EASR approach will 
leverage the DBR and AMDR CONOPS for the detection and tracking of similar targets. 
The presentation to the Government will include the waveforms utilized, false alarm 
mitigation techniques, track Initiation and radar resource utilization for simultaneous 
operation In a multi-mission role. 
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3.4.7 The contractor shall provide a description of the system tracking strategy (track while scan, 
dedicated tracking, some combination of the two, etc.). The contractor shall describe the 
maximum number of tracks that can be accommodated In each mode. 

3.4.7 .1 EASR Tracking CONOPS including a description of the system tracking strategy 
and the maximum number of tracks. The EASR CONOPS Is derived from DBR and 
AMDR. 

3.4.8 The contractor shall discuss dynamic range and out-of~ band blocking performance of the 
proposed radar design. The contractor shall describe in~band linearity performance (Th\rd 
Order Intercept (TOI) dynamic range) and spur-free dynamic range. 

3.4.8.1 EASR Hazardous Weather CONOPS derived from DBR. 
3.4.8.2 EASR System receive performance, including out~of~band blocking, in~band 
TOI and spur free dynamic range, based on AMDR EMD hardware performance. 

3.4.9 The contractor shaf! state the radar operating frequency range of the proposed system. The 
contractor shall specifically identify the number of frequency channels ava!Fable for operation, 
the minimum number of frequencies required for operation, and the Frequency or range 
separation required for two identical radar systems located on different ship platforms to 
operate in close proximity without degradation. As Frequency selection must address the 
electromagnetic environment in which the radar has to operate, the contractor shall discuss 
the abilrty of the system to operate in the relevant naval environment. 

3.4,9.1 The contractor shall provide the EASR CONOPS for frequency management 
induding operational frequency range and the number of frequency channels. 
3.4.9.2 The contractor shall provide assessment of EASR interoperablllty based on 
frequency management, out~of-band emissions, antenna side lobe/notch levers and in
band TOI. Assessment will be based on AMDR EMD hardware performance 

3.4.10 The contractor shall describe electronic protection features included in the radar design. This 
shall include antenna sidelobe levels and sidelobe cancellation against stand~off jamming and 
a discussion of techniques proposed to counter responsive jamming. Raytheon shall describe 
sidelobe blanker deslgns and their ability to operate effectively in a jamming environment. 

3.4.10.1The <:ontractor shall provide the EASR EP CONOPS and associated impac;t 
assessment for the specified responsive and stand~off jammers. EASR EP approach 
will include the use of a blanker array, antenna sldelobe control, adaptive 
beamforming and processing techniques. The EASR hardware performance, such as 
channef pair cancellation ratio, Js based on AMDR EMD hardware performance. The 
EASR CONOPS leverages the CONOPS and processing techniques from AMDR and 
DBR. 

The contractor shall develop and deliver the Proposed EASR System Radar Performance Study Report 
in accordance with CDRL A006. 

3.5 Cost Study for Proposed EASR System 

Leveraging the AMDR Total Ownership Cost (TOC} model, the contractor shall develop a detailed EASR 
TOC based on the assumptlonsjguldelines provided in reference number 5.6 entitled, "Framework for 
the Total ownership Cost Model". AMDR supplier quotes and cost projections will be used for EASR 
subassembly costs where applicable. The TOC wil! be used to identify system cost drivers to enable 
the Identification and execution of appropriate trade studies. 

The contractor shall conduct the following cost study trades: 
3.5.1 Radar Sensitivity I Range- the contractor shall perform parametrlc evaluation of cost, 
weight and power versus required sensitivity/range requirements. 
3.5.2 Radar Duty Cycle- the contractor shall evaluate system level performance/cost impact 
of operating the EASR at a higher duty cycle. The AMDR based hardware supports radar duty 
cycles which are significantly higher than the .EASR baseline. 
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3.5.3 System Reliability- the contractor shall evaluate the cost impact of adding various 
levels of redundancy and condition based maintenance to achieve different mean time 
between critical failures (MTBCF) and onwboard sparing requirements. The contractor shall 
perform parametric evaluation of acceptable graceful degraded performance and contiguous 
mission length definitions on MTBCP and cost. 
3.5.4 Radar Electronic Protection- The contractor shall evaluate the cost Impact of providing 
various levels of electronic protection. Electronic Protection requirements shall Impact the 
backend processing requirements and the number of auxlllary channels In the array. 
3.5.5 Liquid Rotary Joint w The liquid rotary joint is one of only two critical technology risks 
that need to be mitigated prJor to entering EMD. Along with conducting testing, the contractor 
Shall evaluate the system costjpetiormance impacts of locating the chiller/heat exchanger 
above the rotary joint and changing to a three (3) face fixed system. 

The TOC model shalllndude a detailed llst of assumptions, the analytical approach for each element of 
cost and provide a cost summary by life cycle phase. The TOC Model shall be fully documented and 
shafl be used For system design trades. The contractor shall describe Its analytical approach and cost 
methodology associated wJth each was element within the TOC Model. The TOC model shall present 
cost Jn current year and then year dollars based on the Defense contract Audit Agency (DCM) 
Forward Pricing Rate Agreement. 

The contractor shall present the TOC model to the Government nlne (9) months after TO award. 

The contractor shall develop and deliver the TOC'Model to the Government in accordance with CDRL 
AOOS. 

3.6 Risk Reduction Demonstration 

The contractor shall conduct a system level demonstration to verify system level operational 
performance and to reduce the dsk associated with conducting an EMD phase. The EASR 
Demonstration System shalt be a full size array structure, pedestal and rotatory joint, designed to 
tactical requirements, populated with one fully active RMA. The RMA will utilize AMDR Technical 
Demonstration revision hardware. The contractor shall conduct the fOllowing risk reduction 
demonstrations with the EASR Demonstration System: 

3.6.1 Rotary Joint- The contractor shall demonstrate rotary joint with twenty 10 gigabit (GbE) 
fibers, power slip ring, and coolant rotary joint. 

3.6.2 Rotating track whlle scan ·m clutter- The contractor shall demonstrate rotating track while 

scan In clutter. 
3.6.3 Rotating track slow moving targets -The contractor shall demonstrate tracking of slow 

moving targets while rotating. 
3.5.4 Rotating clutter mapping - The contractor shari demonstrate clutter mapping while 

rotating. 
3.6.5 Ghost track rejection while rotating -The contractor shall demonstr<>te no ghost tracks 

white rotating. 

The Government learn Js an integral member of the contractor Integrated product team (IPl') 
structure and will be lnvlted to attend all demonstration events. The contractor shall present the Risk 
Reduction Demonstration Plan to the Government five (5) months after TO award. 

The contractor shall develop and deliver the Risk Reduction Demonstration Plan and Results Report in 
accordance with CDRL A009. 
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3.7 Program Management Plan 

The contractor shall conduct program management including program control using its Integrated 
Product Development System (IPDS) for management, control, and reporting as a guide. The 
contractor shall perform and report earned value monthly. Program risks and opportunities shall be 
continuously monitored and reported at each major meeting. 

The contractor shall develop a Program Management Plan (PMP) In accordance with CDRL A007. 
Progress against the PMP will reported at each Program/Technical Review. 

The contractor shall provide Monthly Progress Reports in accordance with CDRL AOOl. 

3.8 Reviews and Meetings 

The contractor shari conduct, at a minimum, the following meetings in a fully collaborative 
development environment. 

3.8.1 Kickoff Review. Within forty-five (45) days after TO award, the contractor shall 
host a kickwoff meeting at their facility in Sudbury~ MA, or other, mutually agreed upon 
location, for the purpose of reviewing the program requirements; the contractor's technical 
and management plans (inclUding PMP); the approach to modifying the existing radar system 
to meet the Government requirements; and the detailed schedule with a detailed contract 
work breakdown structure (CWBS) that Is directly traceable to the overall program schedule 
to provide visibilfty and accountability to the lowest level necessary to reflect the way the 
work Is being performed. ThiS kick-off meeting will serve as the venue for reporting the 
complete "Description of the Existing Radar System". The meetlng materials shall be 
submitted in accordance with CDRL A002 
3.8.2 Final Review and final report. No later than seventeen (17) months after TO award, the 
contractor shall host a Final Review at their facility in Sudbury, MA, or other, mutually agreed 
upon location. The contractor shall review all studies and risk reduction demonstrations 
performed during the execution of thls TO. The Final Review will also indude a discussion of 
any remaining development and/or technology risks reqUiring further maturation/mitigation 
necessary for transition from the design phase into fabrication, lntegration and testing. The 
meeting materials shall be submitted in accordance with CDRL AODZ. A Final Report shall be 
delivered in accordance with CDRL ADOS. 
3.8.3 Program Reviews/Technical Reviews. The contractor shall conduct Program 
Management and Technical Reviews at their facility In Sudbury, MA,. or other mutuaUy agreed 
upon location every four (4) months beginning five (5) months after TO award. At each 
review, the contractor shalt provide progress in concept development and performance 
estimates, updates on rlsk reduction plans and emerging results, an update of program risk 
assessments, program and schedule status, and a review of contract deliverables. The 
contractor shall also provide program status measured against the basellne Program 
Management Plan (PMP). Presentation materials shall be submitted in accordance With CDRL 
A002. 
3.8.4 Technical Interchange Meetings (TZMs). At least one (1) TIM will be conducted between 
the Program Reviews. During those TIMs, the contractor shall provide progress updates. In 
addltlon, the contractor shall support any coordination meetings and telephone conversations 
with the Office of Naval Research (ONR), Naval Sea Systems Command Program Executive 
Office Integrated Warfare Systems 2.0 (NAVSEA PEO IWS 2), Naval Research Laboratory 
(NRL), and other appropriate Government representatives. TIM meetings may be conducted 
remotely and/or at any location mutually agreed LPpon. The location of Reviews and Meetings 
may be changed as mutually agreed upOn between the Government and the contractor. 
Presentation materials shall be submitted In accordance with CORL A002. 
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3.9 security 

The contractor's facilities shall include approprtate classified document storage and control. The 
contractor Key Personnel shall possess a minimum of a SECRET level clearance. 

All technical data submitted shall be marked as follows: 

DISTRIBUTION C. Distribution authorized to U.S. Government agencies and their contractors; 
Administrative/operational use. Critical Technology; 23 Jan 2013. Other requests shall be referred to 
NAVSEA PEO IWS 2. 

3.10 Program Management 

The contractor shall assign a qualified Program Manager (PM) who shall have complete responsibility 
for the planning, execution, control and reporting of all aspects of the program, and for directing in
house and sub-contractors' efforts. The PM shall ensure that the necessary controls are appropriately 
applied to in-house hardware, software, firmware and Interface development and its associated 
support efforts (e.g., design reviews, safety program, product assurance, configuration Management 
(CM), finandal management and subcontract management}. The PM shall be provided wlth the 
necessary authority to utilize the company's resources to ensure the program Is accomplished within 
price, on schedule and within specified technical performance parameters. 

3,11 Performance Metrics. 

The contractor shall assess performance by identifying metrrcs to measure technlcal, price and 
schedule performance. The contractor shall develop and present these metrics at the Kick-Off Meeting 
(paragraph 3.8.1 entitled "Kick-Off Review"), Following approval by the Government, the approved set 
of metrics shall be Incorporated into the PMP (CDRL A007) and used to report program progress at 
subsequent Program Reviews and In Monthly Progress Reports (Technical) in accordance with CDRL 
A001. 

3.12 Use of Existing Corporate Plans1 Policies, and Procedures 

The contractor Js encouraged to use existing corporate plans, policies and procedures (as appropriate) 
Jn response to the CDRL deliverable requirements. If existing documents fail to adequately address the 
requirements, the corporate documentation may be modified as appropriate and submitted. Copies of 
plans, poricies and procedures shall be provided to the Government upon request. 

3.13 System Architecture 

The Proposed EASR system architecture shall be based on Modular Open system Approach (MOSA) 
principles usfng open standards and open Interfaces to provide rapid and affordable Insertion and 
refreshment of technology through modular design. MOSA applies to all systems (hardware, software, 
firmware} developed or procured by the contractor for thls TO. 

The Following Information shall be presented at program reviews and TIMs, as appropriate: 

3.13.1 Provide recommendations, with appropriate rationale, regarding the level of systems design 
beyond which industry should retaln Jnte!lectuaf property rights and the resulting Impact on 
affordabiBty or open charO<tcteristics of the syster~?· 

3.13.2 Provide documentation on an key Interfaces within the system and identify, wlth ratlonate, any 
Interfaces that are not open and also Identify all specific standards that have been and are to be 
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implemented for the key interf<'lces. Hardware key interfaces will Include but not be limited to afl 
interfaces associated with system components. 

3.13.3 Identify all Hardware and all Software/Firmware components within the system, and document 
how the selected components provide for scalability and sustainment of the system. 

3.13.4 Identify any license requirements associated with Commercial Off the Shelf (COTS) or Non
Devefopmental Item (NDJ) components 

3.14 Environmental 

3.14.1Marine Environment 

The Proposed EASR system WUI be permanently Installed in a shipboard environment The Proposed 
fASR system design shall address the marine environment and shall include consideration of vessel 
motion and impacts from exposure to atmospheric pressure, humidity, wind, ice, snow, solar 
radiation, salt spray, sand, hail and dust as described In reference number 5.2 entitled, "Shipboard 
Environmental Parameters". In the event that an existing system that does not meet the reference 
shipboard environmental spedfications Is used as a starting point for the construction of EASR, a 
detalled description of the requlred tasks and activities to make the system complfant shalf be 
provided at one of the program reviews. 

3.14.2 Radiation Hazards 
The contractor shall assess the Proposed EASR system peak and average power density data to 
determine the intensity of electromagnetic fields in the near and far field zones and to facilitate 
development of the necessary radiation controls and procedures required to ensure safe shipboard 
Installation. The contractor shall use this data to calculate safe distances for Haz:ards of 
Electromagnetic Radiation to Ordinance (HERO}, Hazards of Electromagnetlc Radiation to Fuel (HERF), 
and Hazards of Electromagnetic Radiation to Personnel (HERP) respectively as described in NAVSEA 
OP 3565. This Information shall be provided at the first program review meeting. The meeting 
materials shall be submitted In aa:ordance with CDRL A002.. 

3.15 Internet Digital Collaboration Site 
The Government will establish and maintain an Internet Olgltal Collaboration Site (IDCS) for the 
duration of the contract that the contractor shall use for the purpose of providing secure digital flle 
storage and exchange between the government and Contractor team members. Both classified and 
unclassified portions of the IDCS will be maintained. The contractor shall post all contract materials to 
the IDCS. 

4.0 Deliverables 

4.1 Monthly Progress Reports (Technical); (CDRL A001) 

4,2 Meeting Materials {Kick-off, Program/Technical Reviews, TIMs, and Final Review); (CDRL A002). 

4.3 Existing Radar System Detailed Design Description Report; (CDRL A003}. 

4.4 Proposed EASR system Description Document (SOD} Report; {CDRL A004). 

4.5 Final Reporti (CORL AOOS}. 

4.6 Proposed EASR System Radar Performance Study Report; (CDRLA006}. 

4.7 Program Management Plan (PMP); (CDRLA007). 

4,8 Total Ownership Cost {TOC} Model; (CDRL A008). 

4.9 Risk Reduction Demonstration Plan and Results Report; (CDRLAD09). 
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s.o References 

The Following attachments from solicitation N00019-13-R-0004 are cited herein and are Incorporated 
into this supplemental statement of work by reference. 

S.lReliabllfty, Availability, and Malntarnabl!lty (Attachment 6) 

5.2 Shipboard Environmental Parameters (Attachment 7) 

5.3 SPS-48/49 Size, Weight and Power Values (Attachment 8) 

5.4 EASR Performance Requirements (Attachment 9) 

5.5 Framework for the Total Ownership Cost Model {Attachment 11). 
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INTELLIGENCE INFORMATION SHEET 

1. The material does not become the property of the contractor and may be withdrawn at any 
time. Upon expiration of the contract, aU inteUigence released and any material using data from 
the intelligence will be returned to the releasing contracting command or activity [Chief of Naval 
Research (ONR 43)] for final disposition unless retention js authorized. The contracting 
command or activity [Chief of Naval Research (ONR 43)] will provide a copy of the retention 
authorization to ONI-5. 

2. Contractors will not release the intelligence material to any activity or person of the 
contractor's organlzation not directly engaged in providing services under the contract or to 
another contractor (including sub-contractors), government agency. private individual. or 
organization without prior approval of the originator of the material, as outlined in governing 
directives, and prior approval and certification· of need-to-know by the designated project 
manager/contract sponsor [Chief of Naval Research (ONR 43)]. 

3. Intelligence material will nor be released to foreign nationals or immigrant aliens who may 
be employed by the contractor, regardless of the level of their security clearance or access 
authorization, except witb the specific permission of ONI-5 requested via the Chief of Naval 
Research (ONR 43). 

4. Intelligence material will not be reproduced without prior approval of the originator. All 
intelligence material shall bear a prohibition against reproduction while in the custody of the 
contractor. 

5. Contractors will maintain records which will permit them to furnish, on demand, the names 
of individuals who have access to intelligence material in their custody. 
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Effective the date of this modification: 

I. Section E entitled, "Inspection and Acceptance is hereby deleted in its entirety and revised to read 
as follows: 

SECTION E - Inspection and Acceptance 

ONR OJ 20 Jnspecrion and Acceptance- Order 

Inspection and acceptance of deliveries under this order will be accomplished by the Program 
Officer designated below, who shall have thirty (30) days after delivery for acceptance. 

Program Executive Office 
Integrated Warfare Systems 
Above Water Sensors Directorate (IWS 2) 
Aun: Mr. Dennis Cole, 
l333 Issac Hull Avenue SE 
Washington Navy Yard DC 20376 
Telephone: 202-781-5318 
E-Mail: dennis.j.cole@navy.mil 

2. Section G entitled, "Contract Administration Data" is hereby deleted in its entirety and revised to 
read as follows: 

SECTION G - Contract Administration Data 

DPAR 252.232-7006 Wide Area WorkFlow Paymellt l11stmcrions. (MAY 20/J) 

(a) Definitions. As used in this clause-

Department of Defense Activity Address Code (DoDAAC) is a six position code that 
uniquely identifies a unit, activity, or organization. 

Doctlment type means the type of payment request or receiving report available for 
creation in Wide Area WorkFlow (WA WF). 

Local proce.r;sing office (LPO) is the office responsible for payment certification when 
payment certification is done external to the entitlement system. 

(b) Electronic invoicing. The WAWF system is the method to electronically process 
vendor payment requests and receiving reports, as authorized by DFARS 252.232-7003, 
Electronic Submission of Payment Requests and Receiving Reports. 

(c) WAWF access. To access WA WF, the Contractor shall-

(I) Have a designated electronic business point of contact in the System for 

Contract N00014-09-D-0696 
Task Order 0003 
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Award Management at hltps:l/www.acquisitimz.gov; and 

(2) Be registered to use WA WF at https:llwawfeb.millfol!owing the step-by-step 
procedures for self-registration available at this web site. 

(d) WA WF trainitrg. The Contractor should follow the training instructions of the WA WF 
Web-Based Training Course and use the Practice Training Site before submitting 
payment requests through W A WF. Both can be accessed by selecting the "Web Based 
Training" Iink on !he W A WF home page at https://wawfeb.miV 

(e) WA WF methods of document J·ubmission. Document submissions may be via web 
entry, Electronic Data Interchange, or File Transfer Protocol. 

(f) WA WF paymem instructions. The Contractor must use the following information 
when submitting payment requests and receiving reports in WAWF for this 
contract/order: 

(1} Documem type. The Contructor shall use the following document type(s). 

2-in-1. 
Note: If a "Combo" documellt type is identified bur not supportable by the 
Contracwr's business systems, an "Invoice" (stand-alone) and "Receiving 
Report" (stand-alone) documem type may be tJsed instead,) 

(2) Inspection/acceptance location. The Contractor shall select the following 
inspection/acceptance location(s) in WA WF, as specified by the contracting 
officer. 

Destination/Destination. 

(3) Document routing. The Contractor shall use the information in the Routing 
Data Table below only to ftl! in applicable fields in WAWP when creating 
payment requests and receiving reports in the system. 

Routing Data Table* 

Field Name in WAWF 

Pay Official DoDAAC 

Issue By DoDAAC 

Admin DoDAAC 

Inspect By DoDAAC 
l 

Ship To Code 

Contract N00014--o9-D-0696 
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Ship From Code 

Mark For Code 

Service Approver (DoDAAC) S2103A 

Service Acceptor (DoDAAC) NOOOJ4 

Accept at Other DoDAAC 

LPODoDAAC 

DCAA Auditor DoDAAC NIA 
Other DoDAAC(s) 

( 4) Pay me/It request and supporting documentation. The Contractor shall ensure 
a payment request includes appropriate contract line item and subline item 
descriptions of the work perfonned or supplies delivered, unit price/cost per unit, 
fee (if applicable), and all relevant back-up documentation, as defined in DFARS 
Appendix F, (e.g. timesheets) in support of each paymenl request. 

(5) WAWF email notifications. The Contractor shall enter the e-mail address 
identified below in the "Send Additional Email Notifications" field ofWA WF 
once a document is submitted in the system. 

dennis.j.cole@navy.mil 

(g) WA WF point of conract. (I) The Contractor may obtain clarification regarding 
invoicing in WA WF from the followi.ngcontracting activity's WAWF point of contact. 

Not applicable 

(2) For technical WA WF help, contact the WA WF helpdesk at 866-618-5988. 

ONR 0046/nvoices 

Invoices shall be submitted in accordance with Section G of the basic contract or ordering 

agreement. 

ONR 0118 Type of Order 

This is a firm fixed price task order. 

ONR 5252.304-9722 Electronic Document Access (APR 2012} 
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The Office of Naval Research (ONR) award and modification documents are now available via 
the Electronic Document Access System (EDA). EDA is a web-based system thar provides 
secure online access, storage, and retrieval of awards and modifications to Department of Defense 
(DoD) employees and vendors. An ONR representative will enter the contact information for 
vendor notification of up to two (2) vendor representatives into EDA for each contract. Once an 
executed ONR contract document is loaded into EDA, the designated vendor representative(s) 
will automatically receive an email notification that the document is available in EDA. The 
vendor is responsible for retrieving the document from EDA; ONR will no longer mail hard 
copies to vendors. 

Each vendor is responsible for providing ONR with their vendor representatives' contact 
information as well as any changes to their contact information for each ONR contract. Vendors 
shall submit EDA vendor representative contact information changes to the cognizant ONR 
Contract Specialist or Contracting Officer of each ONR contract. Each request to change EDA 
vendor representative contact information shall include the following information: 

1. Contract number 
2. Email address 
3. First name 
4. Last name 
5. Organization 

Users must be aware that EDA inactivates user accounts for non-use after 90 days. Failure to use 
your account will result in inactivation. A password reset and EDA POC approval is required to 
reaclivate account. 

3. Section H entitled, ''Special Contract Requirements" is hereby deleted in its entirety and 
revised to read as follows: 

SECTION H- Special Contract Requirements 

ONR 0038 Comprehensive Subcoutractiog Pkm 

The Contractor's Comprehensive Subcontracting Plan entitled "Raytheon Comprehensive Small 
Business Subcontracting Plan for Utilization of Small, Small Disadvantaged, women-owned 
small Business, Veteran Owned Small Business, Service Disabled Veteran Owned Small 
Business, Small Business, Small Business in Hub Zones and for Historically Black Colleges and 
Minority Institutions for Department of Defense Contracts dated 26 September 2012, effective 
from 0 I October 2012 through 30 September 2013 is hereby incorporated by reference. 

ONR0070 Coi!Je/lt to Subcmlfracf and/or Hire Consultauts 

Tile services of the following subcontractors and/or consultants have been identified as necessary 
for the performance of this contract: 

General Dynamics 

Contract NOD014·09-0·0696 
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The preceding listing of subcontracts were evaluated during negotiations as required by paragraph 
(j) of the contract clause at FAR 52.244-2 entitled "Subcontracts" and therefore do not require 
consent in accordance with paragraphs (c) and (e) of the Subcontracts clause. This consent is 
based upon the information submitted by the prime contractor in accordance with FAR 52.244-2 
(e) (I) (i) through (vii ). 

For additional subcontracts beyond those listed above, the Contracting Officer's written consent 
to subcontract is only required in accordance with paragraphs (b), (c), and (d) of FAR 52.244-2. 

ONR bas delegated contract administration to the Administrative Contracting Officer (ACO) ar 
the cognizanr Contract Administration Office (Block 7 of this DD Form 1155 or Block 6 of the 

Standard Form 26). Although ONR has provided authority to subcontract for the preceding list 
of subcontracr.'l, ONR is not retaining any post award function for the consent of subcontracts in 
accordance with FAR 42.302(a)(51). Therefore, any consents to subcontract required in 
accordance with FAR 52.244-2 after contract award shall be submitted to the ACO for action. 

ONR 5252.237-9705 Key Personnel (DEC 1988) 

(a) The Contractor agrees to assign to the contract tasks those persons whose resumes were 
submitted with its proposal and who are necessmy to fulfill the requirements of the contract as 
"key personnel ... No substitutions may be made except in accordance with this clause. 

(b) The Contractor understands that during the first ninety (90) days of the contract performance 

period. no personnel substitutions will be permitted unless these substitutions are unavoidable 
because of the incumbent's sudden illness, death or termination of employment. In any of these 
events, the Contractor shall promptly notify the Contracting Officer and provide the information 
described in paragraph (c) below. After the initial ninety (90) day period the Contractor must 
submit to the Contructing Officer all proposed substitutions, in writing, at least thirty (30) duys 

in advance forty-five {45) days if security clearance must be obtained, of any proposed 

substitution and provide the information required by paragraph (c) below. 

(c) Any request for substitution must include a detailed explanation of the circumstances 
necessitating the proposed substitution, a resume for the proposed substitute, and any other 

information requested by the Contrac6ng Officer. Any proposed substitute must have 
qualifications equal to or superior to lhe qualifications of the incumbenL The Contracting Officer 
or his/her authorized representative will evaluate such requests and promptly notify the 
Contractor in writing of his/her approval or disapproval thereof. 

(d) In the event that any of the identified key personnel cease to perform under the contract und 
the substitute is disapproved, the contract may be immediately terminuted in accordance with the 

Termination clause of the contract. 

The following are identified as key personnel: 

EASR Program 

Contract N00014-09-D-0696 
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Mechanical 

ONR 5252.242-9720 CONTRACTING OFFICER'S REPRESENTATIVE(COR) (SEP 1996) 

The COR for this contract is: 

Name: Dennis J. Cole 

Program Executive Office 
Above Water Sensors Directorate (IWS2) 
1333lsaac Hull Avenue SE 
Washington Navy Yard DC 20376-0005 

Telephone No: (202) 781-1996 

The Alternate COR for this contract is: 

None 

The COR will act as the Contracting Officer's representative for technical matters, providing 

technical direction and discussion as necessary with respect to the specification or statement of 
work, and monitoring the progress and quality of contmctor performance. The COR is not an 
Administrative Contracting Officer and does not have authority to take any action, either directly 
or indirectly, to change the pricing, quantity, quality, place of performance, delivery schedule, or 

any other terms and conditions of the contract (or delivery order), or to direct the accomplishment 

of effort which goes beyond the scope of the statement of work in the contract (or delivery order). 

When, in the opinion of the contractor, the COR requests effort outside the existing scope of the 
contract (or delivery order). the contractor shall promptly notify the contracting officer (ordering 
officer) in writing. No action shall be taken by the contractor untillhe contracting officer (or 
ordering officer) has issued a modification to the contract (or delivery order) or has otherwise 
resolved the issue. 

In the absence of the COR named above (due to reasons such as leave, illness, official travel), a!! 

responsibilities and functions assigned to the COR shall be the responsibility of the alternate COR 
acting on behalf of the COR. 

Contract N00014-09-D-0696 
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4. Section J entitled, "List of Documents. Exhibits and Other Attachments" is hereby deleted in 
its entirety and revised to read as foflows: 

SECTION .I - List of Docurne,nts, )j:xhibits and Other Attachments 

Attachment Attachment Title Date Number Cross Reference 
Number of Pages Materials 

A Exhibit A 08/2712013 II 
Contract Data 

Requirements List 
with Comract 

Data 
Requirements List 

Instructions for 
Distribution 

I Statement of 08127/2.013 9 
Work 

2 Report 08127/2013 I 
Documentation 

PaAC 
3 Department of 08/27/2013 J 

Defense Con1ract 
Security 

Classification 
Specification 

6 Contracting's 0611 !/2014 3 
Officer's 

Representative 
Appointment 
Letter REV I 

5. This modification makes no change to the firm fixed price of this task order 

6. All other terms and conditions remain unchanged, 

Contract N00014-09-D-0696 
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CONTRACTING OFFICER'S REPRESENTAT!VE 
APPOINTMENT LETTER 

From: 
To; 

Lynn Christian 
Mr. Dennis Cole 

01 May 2014 

Subj: Appointment as Contracting Officer's Representative 
(COR) 

Ref: (a) DFARS 201.602-2 
(b) FAR 3. 2 
{c) ONRINST 4205 

Pursuant to reference (a) you are hereby appointed as the 

Contracting Officer's Representative (COR} for the 
administration of the following contract: 

Contract Number: N00014-09-D-0696 Task Order 0003 

For: "Enterprise Air surveillance Radar (EASR) Study" 

Name of Contractor: 

RAYTHEON COMPANY 
INTEGRATED DEFENSE SYSTEMS 
50 APPLE HILL DRIVE 
TEWKSBURY, MA 01876 

Contract Period of Performance: 

Eighteen (18) months awarded as a single period of performance 

1. As COR, you have the specific responsibilities detailed 

below. 

a. Furnish the contractor technical direction and guidance 
in all aspects of the contract. You may formalize yO\.tr guidance 

to the contractor in writing, provided that the written guidance 

does not affect price or duration of the contract and provided 

that this guidance contains both a signed acknowledgement from 

the contractor and the following statement: 



"In accepting this technical direction and guidance, 
the contractor a:grees that the price and all other 
terms and conditions of the contract remain 
unchanged." 

2. As a COR you do not have the authority to direct the 
contractor ~ to perform but are empowered to provide guidance 
as to what of a technical nature is required. If you are unsure 
whether giving specific instructions falls within your purview, 
contact the Contracting Officer for guidance before giving 
instructions to the contractor. 

3. During surveillance of contract performance, take care to 
ensure this contract does not become a personal services 
contract through your actions or the actions of other government 
personnel who may assist you in the performance of your duties. 

This distinction between surveillance, which is proper and 
necessary, and supervision, which is illegal, is violated when 
surveillance becomes supervision and the contractor is told how 
to perform the contract. Supervision of the contractor must be 
scrupulously avoided. 

4. COR duties include, but are not limited to: 

a. Serving as the technical contact through which the 
contractor can relay his questions and problems of a technical 
nature to the Contracting Officer. 

b. Monitoring the contractor's performance to ensure that 
inefficient and/or wasteful methods are not utilized and, if 
they are, alerting the Contracting Officer. Also, input 
evaluation reports into CPARS. 

c. Reviewing and evaluating contractor estimates to perform 
work under the contract and advising the Contracting Officer 
accordingly. 

d. Over-viewing contractor performance to determine if the 
percentage of work performed reasonably corresponds to the 
percentage of funds expended and alerting the Contracting 
Officer of any problems. 

e. Reviewing contractor progress and financial reports and 
completing the certification of inspection and acceptance of 

2 



services performed through the Wide Area Work Flow (WAWF) system 
at the end of the contract. 

£. Alerting the Contracting Officer to any potential 
performance problems. If the performance schedule slips, 
determine the reasons and work with the Contracting Officer to 
eliminate the problem. Monitor schedule recovery in accordance 
with the agreed-upon plan. 

g. Furnishing the Contracting Officer with contractor 
requests for changes, deviations, or waivers, including any 
supporting analysis and other required documentation. 

5. Notwithstanding the duties listed above, CORs do not possess 
the authority of a Contracting Officer, and therefore must not 
alter the terms and conditions of the basic contract. 

6. Relationships between contractors and CORs must be beyond 
reproach. Therefore, strict compliance with DoD Directive 
5500.7 regarding standards of conduct and conflict of interest 
is required. If you are not familiar with these instructions, 
please read them as soon as possible. If you need copies, 
please contact ONR BDOOCC, Corporate Counsel. 

7. This appointment is effective through the life of the 
contract, unless you are otherwise relieved 

8. COR authority may not be redelegated. However, an 
"Alternate COR" (ACOR) may be nominated an appointed by the PCO 
to act only in the absence of the primary COR. The nomination 
and appointment criteria and procedures for the ACOR are the 
same as those for the COR. 

es 

Note: Please sign one copy of this memorandum in the space 
provided above, and upload into the CORT Tool. 
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OROEA 1'10. IN ITEM 10A. 

B. THE ABOVE NUM!IEI\EO CONTRACTJOF!llER IS MODIFrEO TO R.EFLECTTHE ADMINISTRATIVE CHANGES (S~ M d!Ollgesln payil!g Ol'ilrn, 
' gpptoptl8/lon dale, ert;.) SET FORTH !lof ITEM 1~. PURSUAHT TO THEP.U'IHOOITY OF FAR 43.1tnjb) 

C. THIS SUPP!.CMENTALAGF!EEMENTJS ENTE;REO INTO PUF!SUANTTOAUlltORITY OF. 

D. lliER (s;peaty /yilft otmoditlf:atirm :md BU!hf>nm 

X This medication i.5 issu<!O in a"cordance 1<iCh FAR 4J.l03(bl unilatGral modification 

ltlMPORTII.NT: C<m!mc~Qr 
0 

14. OESCRIPTION OF ~NOWENT!MOOIFICATION (OJ'gernz!<l by UCF <m:IIQJI /leMing~. II'IC!ldi"f/ ;o/io;i!a/IQnJI;Qtllract !ubjed mal! lit' IW!ere fl;eSib~.) 

NAVRlS I SON Number: 1106197 
The purpose of this modification i.'3 to revise Section J entitled "List of Attachments" to 

incorporate Revision 1 to Form 00254 "Depart.ment of Defen.:;e Contract Security 

Classification Specification" at no additional cost to the government under contract 

N00014-09-0-069€ Task Order 0003. 

L. Christian 
. . . . . . . 

' " "~ . " . 
Pmwibod by GSI\ 
FAA (4! CFR15a.Z43 



Effective the date of this modification: 

l. Section J entitled, "List of Documents, Exhibits and Other Attachments" is hereby deleted in 
its entirety and revised to read as follows: 

SECTION J - List of Documents, Exhibits aud Otl,ter Attachments 

Attacllment Attachment Title Date Number Cross Reference 
Number ofPa~es Materials 

A Exhibit A 08/27/2013 11 
Contract Data 

Requirements Ust 
with Contract 

Data 
Requirements List 

Instructions for 
Distribution 

I Statement of 08/27120!3 9 
Won< 

2 Repon 08/27/2013 I 
Documentation 

Pal!e 
3 Department of 10/2112014 3 

Defense Contract 
Security 

Classification 
Specification 

REYl 
6 Contracting's 06/1112014 3 

Officer's 
Representative 
Appointment 
Letter REV I 

5. This modification makes no change to the firm fixed price of this task order 

6. All other terms and conditions remain unchanged. 

Contract N00014~09~D·0696 
Task Order 0003 
Modification 03 
Page2of2 

Document 
Version 

OI 

OI 

OI 

03 

OI 



X 

OEPARTMENT OF OEFENSE 
CONTRACT SECURITY CLASSIFICATION SPECIFICATION 

(The ffl{Ju/rements of th& CoO fndusttWI Security MantJaf apply 
to all secUif(y aspects of this effort.) 

I 0003 

SECRET 

CJaG$itie~ maiEitial receillod or genara!ed undar (Preceding Controct Numbur) l$ fransforretl to this foil~ -on Cl)ll!rncL 

Raytheon Company 
50 Apple Hill Drive 
Tewksbury, MA 0!87<i·09fil 

NIA 

NIA 

OAYP7 

Enterprise Air Surveillance Radar concept siudics, analysis and risk reduction 

Defense Security Service (IOFNW) 
1 Tech Dri\'e, Suite 33G 
Andover, MA 01810-2452 

NIA 

N/A 

Item ll.g: Submit requests to official listed in item 16.a 



• Allyl I I 

bytha lno:l11s!rial S!!eurity Mon11al oto.mlesv. it has bllen approveclforpubUo tei$<!1$G byapproplfate U.S. Gowemmentautllonly. Propaaed publk: rekla!llls ahaH 

ba ~tltlmllted ror apProval prior to release 1=:1 Direct ~ "l"h~ugh (Sp$dfy) 

Ofrree of Naval Research, Ms. Betsy DeLong, ONR 31, One Liberty Center, 875 N. Randolph Street, Arlington, VA 22203-1995 

11/lll Security Rowiew. Olfra~ of the AssiStant S&etetary Of Defenu (Public Alfalrs)" for review. 
fordi:u;!C$UJ'l> ~hGll 00 ~ubmitt&d to !hill agency. 

. I 

,. 

"' This DD254 is being revised include COMSEC requirements. 
- IO.g: Personnel shall be NATO BRIEFED {for SIPRNET purposes only) prior to establish jug a SIRPRNET account if access is 
required at a facility that uses a NATO ru:credited network. 
- I I.e: Only IS's approved by DSS shall be used to generate classified information. 
I. Information generated under this contract shall be classified in accordance with: 

OPNAVrNST 5513.8 SCG IDIKlB-03.1 Unelassified ECMIECCM, General 04/1989 

OPNA VINST 5513.8 SCG JD# 08-18.! Unclassified RADAR, GENERAL 11/1211998 
DoD M-5200.01 Volume 4, DoD Infonnation Security Program; Controlled Unclassified Jnfonnation (CUI) of2}24/12 

Additionally, all classified material derived from other classified sources will perpetuate the highest classification and any special 

caveats pel1aining thereto. 
2. Document preparation and distribution shail be onty us prescribed by the Program Officer. 

3. The attached FOUO and Intelligence Information Sheets are hereby made a part of this DD 254. 
4. To obtain documentationlinfonnation submit requests to official listed in 16.a below. 

5. Forward copies of any subcontractor OD254's issued incident to this contract to the official shown in item 16.a below. 
ONR Progrnm Officer. PEO~IWS Program Officer: 

Office of Naval Research, Program Executive Office~Integrated Warfare System 2 

Ms. Betsy DeLong, ONR31 Mr. Dennis J. Cole 
OLC. 875 N. Randolph Street, !333 Isaac Hull Avenue SE, Building 197 

Arlington, VA 222(}3-1995 Washington Navy Yatd, DC 20376 

(703) 588-0069; Email: betsy.delong@navy.mil (202) 781·1996; Email: dennis.j.cole@navy.mil 

14. 

I 

{diana.pacheeo@navy .mil] Contracting Officer for Security Matters 

a_ CONTRACTOR 

· needsd.) 

(703) 696-8177 

I~~~~~~~~~~::~~:::_------------------+=~ b. SUB~RACTOR c. COG~-~jz.o.m SECUI'tlY Ol=f!CE: FOR ?RIME AN:O SllilCONTRACTOR 

d_ U.S. ACTIVIT'r' RESPONSIBLE FOR OVERSEAS SECURITY ADMINiSTRATION 

e, AOM!"IGTRATt\15 CONTRACTING OFACER 



Contract Distribution Sheet 

CR Number: 15PR01848-00 
Contract Number: N0001409D06960003 
Specialist: NO NEG ONR: BD252 
Modification Number: 03 

Distribution Date: Distributed By: -----

PCO, ONR Arlington (Original) 

Contractor (Duplicate Original) 

Short Contractor Code and Address: 

RAYN 
RAYTHEON COMPANY 
RAYTHEON COMPANY- IDS 50 APPLE HILL DR 
TEWKSBURY, MA 0!876-6114 US 

ACO 

ACO MILSCAP Code and Address: 

S2205A 
DCMA RA YTHEON-S2205A 
50 APPLE HILL DRIVE T2FR2 
TEWKSBURY,MA 01876US 

Payment Office 

DODAAD Code and Address: 
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